| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
PAGE : 351 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 143, 353. 63 RQUTE : 43
CALL CRDER : 351 CONTRACT I D : RS-24641-A COUNTI ES : GREENE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 80 WORK DAYS
CONTRACT DESCRI PTI ON RURAL PROIECT(S) : NA
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1418333 ROGERS GROUP, | NC. $  803,653.43 100. 0000%
2 35-0918397 R ETH R LEY CONSTRUCTI ON $ 1,061, 265.75 132. 0551%
| (1) 35-1418333 | (2) 35-0918397 [
| ROGERS GROUP, | NC. | RETH RILEY CONSTRUCTION |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  ASPHALT RESURFACI NG
I I |
0001 105- 06790 10.000 MOS | 900. 00000 9000. 00| 2300. 00000 23000. 00|
FIELD OFFICE, 27.9 n2 | | [
0002 110- 01001 LUMP|  11753. 76000 11753.76]  22500. 00000 22500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 3426.000 n2 | 1. 95000 6680. 70| 5. 00000 17130. 00|
SURFACE M LLING ASPHALT | | |
0004 203- 02020 30.000 n8 | 54. 50000 1635. 00| 45. 00000 1350. 00|
EXCAVATI ON, UNCLASSI FI ED | | |
0005 203-91878 400.000 m | 20. 30000 8120. 00| 25. 00000 10000. 00|
LI NEAR DI TCH GRADI NG | | |
0006 205- 02224 170.000 m | 8. 00000 1360. 00| 9. 00000 1530. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0007 211- 02060 154.000 18 | 30. 00000 4620. 00| 60. 00000 9240. 00|
B BORROW FOR STRUCTURE BACKFI LL | | [
0008 303- 04095 1200.000 My | 18. 00000 21600. 00| 25. 00000 30000. 00|
COVPACTED AGGREGATE FOR SHOULDER 0, 73 | | |
0009 305- 05204 110.000 My | 105. 00000 11550. 00| 130. 00000 14300. 00|
HVA FOR PATCHI NG | | |
0010 401- 05456 11160.000 My | 41. 85000 467046. 00| 49. 85000 556326. 00|
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | [
0011 402- 05495 600.000 My | 41. 00000 24600. 00 52. 00000 31200. 00|
HVA WEDGE AND LEVEL | | |
0012 405- 05517 39.000 My | 208. 00000 8112. 00| 330. 00000 12870. 00|
ASPHALT FOR PRI ME COAT | | |
0013 406- 05520 34.000 My | 182. 85000 6216. 90| 200. 00000 6800. 00|
ASPHALT FOR TACK COAT [ | |
0014 610- 05527 1000.000 My | 56. 50000 56500. 00| 105. 00000 105000. 00|

HVA FOR APPROACHES | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
PAGE : 351 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 143, 353. 63 ROUTE : 43
CALL ORDER . 351 CONTRACT I D : RS-24641-A COUNTI ES : GREENE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1418333 | (2) 35-0918397 [
| ROGERS GROUP, | NC. | RIETH RILEY OONSTRUCTION |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0015 616- 02320 340.000 n2 | 3. 95000 1343. 00| 3. 00000 1020. 00|
GEOTEXTI LES | | |
0016 616- 06396 2500.000 My | 15. 50000 38750. 00| 25. 00000 62500. 00|
Rl PRAP | | |
0017 616- 06405 221.000 My | 34. 15000 7547. 15| 30. 00000 6630. 00|
R PRAP, REVETNMENT | | [
0018 715-05019 9.800 m | 296. 50000 2905. 70| 550. 00000 5390. 00|
PIPE, TYPE 1, O RCULAR 900 nm [ [ [
0019 715-05119 40.400 m | 252. 00000 10180. 80| 325. 00000 13130. 00|
PIPE, TYPE 1, O RCULAR 375 mm [ [ [
0020 715-05121 21.400 m | 258. 30000 5527. 62| 550. 00000 11770. 00|
PIPE, TYPE 1, O RCULAR 450 nm [ [ [
0021 715- 05596 2.000 m | 402. 00000 804. 00| 300. 00000 600. 00|
Pl PE EXTENSI ON, Cl ROULAR, 450 nm | | |
0022 715- 05597 1.500 m | 502. 50000 753. 75| 450. 00000 675. 00|
PI PE EXTENSI ON, Cl ROULAR, 600 nm | | [
0023 715- 05756 2.000 m | 377. 00000 754. 00| 275. 00000 550. 00|
PI PE EXTENSI ON, Cl ROULAR, 300 mm | | [
0024 715- 46000 1.000 EACH 301. 50000 301. 50| 250. 00000 250. 00|
PI PE END SECTI ON, 300 mm | | [
0025 715- 46005 8.000 EACH 326. 75000 2614. 00| 260. 00000 2080. 00|
PI PE END SECTION, 375 mm | | [
0026 715- 46010 5.000 EACH 351. 85000 1759. 25| 275. 00000 1375. 00|
PI PE END SECTI ON, 450 mm | | [
0027 715- 46020 1.000 EACH 502. 60000 502. 60| 325. 00000 325. 00|
PI PE END SECTION, 600 mm | | |
0028 715-46040 2.000 EACH 753. 50000 1507. 00| 600. 00000 1200. 00|
PI PE END SECTION, 900 mm | | [
0029 801- 06203 200.000 m | 1. 95000 390. 00| 4. 00000 800. 00|
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0030 801- 06207 2100.000 m | 2. 46000 5166. 00| 4. 00000 8400. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0031 801- 06640 29.000 EACH 69. 35000 2011. 15| 77.00000 2233. 00|
CONSTRUCTI ON SI GN, A | | |
0032 801-06775 LUMP| 30000. 00000 30000. 00| 43100. 00000 43100. 00|
MAI NTAI NI NG TRAFFI C | | |
0033 808-06712 477.000 m | 0. 14000 66. 78| 0. 15000 71. 55|
LINE, PAINT, BROKEN, YELLON 100 mm [ [ [
0034 808-06713 38972.000 m | 0. 14000 5456. 08| 0. 15000 5845. 80|

LINE, PAINT, SCLID, WHITE, 100 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 143, 353. 63

CALL ORDER . 351 CONTRACT ID :
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT :
SET- AS| DE :

RS- 24641- A

RQUTE : 43

DATE : 10/ 24/00
PAGE : 351 -3

COUNTI ES : GREENE

VI NCENNES DI STRI CT

| (1) 35-1418333

| ROGERS GROUP,
LINE NO/ | TEM CODE / ALT |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE
__________________________________________ o e e e e e e e e e e e e m e e =
0035 808- 06714 38496.000 m | 0. 14000
LINE, PAINT, SOLID, YELLON 100 mm |
0036 808- 75272 15.000 m | 18. 55000

TRANSVERSE MARKI NGS, THERMOPLASTI C, [
SCOLI D, WHI TE, CROSSHATCH LINE, 600 mm |
0037 808- 75297 20.000 m | 18. 55000
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STOP LINE, 600mm |
0038 808- 75996 1600. 000 EACH 3. 20000

SNOWPLOWABLE RAI SED PAVEMENT MARKER, |

REMOVE |
0039 808- 75998 1600. 000 EACH| 22. 10000

SNOWPLOWABLE RAI SED PAVEMENT MARKER [
SECTI ON TOTALS | $

CONTRACT TOTALS | $

I NC.

| (2) 35-0918397 |
| RIETH RILEY CONSTRUCTION |

I
ANOUNT]|

5389.

278.

371.

44
I
25
I

|
00

I
UNIT PRICE AVDUNT]

0. 15000 5774. 40

I

20. 00000 300. 00|
|

20. 00000 400. 00
|

3. 50000 5600. 00|

|

25. 00000 40000. 00|

I
$ 1,061, 265. 75|

$ 1,061, 265. 75|

UNT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PAGE : 361 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 948, 347.50 ROUTE : SR 337
CALL ORDER . 361 CONTRACT ID : RS-24757-A COUNTI ES : WASHI NGTON ORANGE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 90 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1056038 CALCAR QUARRI ES, | NC, $ 1,228,923.80 100. 0000%
2 35-1418333 ROGERS GROUP, | NC. $ 1,266, 720. 10 103. 0755%
3 35-1357381 O MARA, DAVE CONTRACTOR $ 1,473, 700.00 119. 9179%
4 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 1,493, 000.00 121. 4884%
| (1) 35-1056038 | (2) 35-1418333 | (3) 35-1357381
| CALCAR QUARRI ES, | NC. | ROGERS GROUP, | NC. | O MARA, DAVE CONTRACTOR
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105- 06790 10.000 MOS | 1000. 00000 10000. 00| 800. 00000 8000. 00| 1200. 00000 12000. 00
FI ELD OFFI CE, 27.9 n2 | | [
0002 105- 06845 LUMP| 2000. 00000 2000. 00| 6500. 00000 6500. 00|  10000. 00000 10000. 00
CONSTRUCTI ON ENG NEERI NG | |
0003 110- 01001 LUWP|  39000. 00000 39000. 00]  52500. 00000 52500.00]  30514. 00000 30514. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 202- 02241 28.000 m | 20. 00000 560. 00| 21. 00000 588. 00| 40. 00000 1120. 00
GUARDRAI L, REMOVE | |
0005 202-02278 10.000 m | 16. 50000 165. 00| 17. 00000 170. 00| 50. 00000 500. 00
CURB, CONCRETE, REMOVE | |
0006 202-52710 12.000 n2 | 12. 50000 150. 00| 13. 00000 156. 00| 50. 00000 600. 00
S| DEWALK, CONCRETE, REMOVE | | |
0007 202- 60820 1890.000 n2 | 2. 25000 4252. 50| 4. 00000 7560. 00| 3. 50000 6615. 00
SURFACE M LLI NG ASPHALT | | |
0008 202- 98488 1.000 EACH| 30. 00000 30. 00| 30. 00000 30. 00| 300. 00000 300. 00
Pl PE END SECTI ON, REMOVE | | |
0009 203- 02080 20.000 km | 500. 00000 10000. 00| 225. 00000 4500. 00| 2750. 00000 55000. 00
LI NEAR GRADI NG | | |
0010 203-91878 20.000 m | 21. 50000 430. 00| 21. 50000 430. 00| 50. 00000 1000. 00
LI NEAR DI TCH GRADI NG | | |
0011 211- 02060 100.000 nB | 20. 00000 2000. 00| 21. 50000 2150. 00| 25. 00000 2500. 00
B BORROW FOR STRUCTURE BACKFI LL | | [
0012 303- 04095 2900.000 My | 11. 65000 33785. 00| 15. 25000 44225 00| 15. 00000 43500. 00
COVPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0013 305- 05204 1000. 000 My | 40. 00000 40000. 00| 51. 00000 51000. 00| 80. 00000 80000. 00
HVA FOR PATCHI NG | | [
0014 305- 05731 12000. 000 My | 32. 40000 388800. 00| 30. 50000 366000. 00| 34. 50000 414000. 00

W DENI NG W TH QCT/ QA HVA | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PACGE : 361 -2
TABULATI ON CF BI DS

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
100 mm |

ENG NEER S ESTI MATE: $ 1, 948, 347.50 ROUTE : SR 337
CALL ORDER . 361 CONTRACT ID : RS-24757-A COUNTI ES : WASHI NGTON ORANGE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1056038 | (2) 35-1418333 | (3) 35-1357381
| CALCAR QUARRI ES, | NC. | ROGERS GROUP, | NC. | O MARA, DAVE CONTRACTOR
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 401- 05457 13350.000 My | 30. 95000 413182. 50| 29. 50000 393825. 00| 32. 50000 433875. 00
QT QA HVA SURFACE 12.5 mm MAI NLI NE | | |
0016 402- 05495 2500.000 My | 30. 95000 77375. 00| 39. 00000 97500. 00| 37. 00000 92500. 00
HVA WEDGE AND LEVEL | | [
0017 405- 05517 37.000 My | 260. 00000 9620. 00| 300. 00000 11100. 00| 295. 00000 10915. 00
ASPHALT FOR PRI VE COAT | | [
0018 406- 05520 42.000 My | 160. 00000 6720. 00| 205. 00000 8610. 00| 185. 00000 7770. 00
ASPHALT FOR TACK COAT | | [
0019 601-01128 4.000 EACH 970. 00000 3880. 00| 1100. 00000 4400. 00| 1160. 00000 4640. 00
GUARDRAI L TRANSI TI ON TYPE WEB | | |
0020 601- 94689 4.000 EACH 3177. 00000 12708. 00| 3600. 00000 14400. 00| 3700. 00000 14800. 00
GUARDRAI L END TREATMENT, OS | | [
0021 601-99105 185.000 m | 32. 00000 5920. 00| 35. 00000 6475. 00| 37. 00000 6845. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0022 604- 06070 12.000 n2 | 43. 75000 525. 00| 44, 00000 528. 00| 90. 00000 1080. 00
S| DEWALK, CONCRETE | | [
0023 605-06120 10.000 m | 75. 00000 750. 00| 76. 00000 760. 00| 75. 00000 750. 00
CURB, CONCRETE | | [
0024 610- 05527 1700.000 My | 36. 00000 61200. 00| 50. 25000 85425. 00| 69. 00000 117300. 00
HVA FOR APPROACHES | | [
0025 616- 02320 10.000 n2 | 3. 60000 36. 00| 3. 60000 36. 00| 2.50000 25.00
GEOTEXTI LES | | [
0026 616- 06405 9.000 M | 35. 00000 315. 00| 40. 00000 360. 00| 30. 00000 270. 00
R PRAP, REVETMENT | | [
0027 621-01004 1.000 EACH 625. 00000 625. 00| 650. 00000 650. 00| 675. 00000 675. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0028 621- 06559 1000. 000 n2 | 1. 15000 1150. 00| 1. 25000 1250. 00| 1. 25000 1250. 00
MULCHED SEEDI NG R | | [
0029 621-06574 100. 000 n2 | 8. 35000 835. 00| 6. 50000 650. 00| 6. 75000 675. 00
SODDI NG | | |
0030 715-05757 6.100 m | 230. 00000 1403. 00| 230. 00000 1403. 00| 170. 00000 1037. 00
Pl PE EXTENSI ON, C RCULAR, 900 nm | | |
0031 715-46010 1.000 EACH 250. 00000 250. 00| 250. 00000 250. 00| 250. 00000 250. 00
PI PE END SECTI ON, 450 mm | | |
0032 720- 44000 9.000 EACH 525. 00000 4725. 00| 525. 00000 4725. 00| 375. 00000 3375. 00
CASTI NG ADJUST TO GRADE | | [
0033 801- 06203 2020.000 m | 2. 35000 4747. 00| 2. 00000 4040. 00| 1. 00000 2020. 00
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0034 801- 06207 2020.000 m | 2. 35000 4747. 00| 2. 00000 4040. 00| 3. 00000 6060. 00
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PACGE : 361 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 948, 347.50 ROUTE : SR 337
CALL ORDER . 361 CONTRACT ID : RS-24757-A COUNTI ES : WASHI NGTON ORANGE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1056038 | (2) 35-1418333 | (3) 35-1357381
| CALCAR QUARRI ES, | NC. | ROGERS GROUP, | NC. | O MARA, DAVE CONTRACTOR
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0035 801- 06640 50. 000 EACH| 85. 00000 4250. 00| 80. 00000 4000. 00| 85. 00000 4250. 00
CONSTRUCTI ON SI GN, A | | |
0036 801-06775 LUWP| 37000. 00000 37000. 00| 26000. 00000 26000. 00| 50000. 00000 50000. 00
MAI NTAI NI NG TRAFFI C | | [
0037 805- 02503 90.000 m | 3. 00000 270. 00| 3. 00000 270. 00| 3. 50000 315. 00
CABLE, ROADWAY LOOP, 1C 14GA. | | [
0038 805- 78795 30.000 m | 51. 00000 1530. 00| 51. 00000 1530. 00| 55. 00000 1650. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0039 808-06712 2270.000 m | 0. 14000 317.80 0. 14000 317. 80| 0. 15000 340. 50
LI NE, PAI NT, BROKEN, YELLOW 100 mm | |
0040 808-06713 40260.000 m | 0. 14000 5636. 40 0. 14000 5636. 40| 0. 15000 6039. 00
LINE, PAINT, SCOLID, WH TE, 100 nm | |
0041 808-06714 27310.000 m | 0. 14000 3823. 40 0. 14000 3823. 40| 0. 15000 4096. 50
LI NE, PAINT, SCLID, YELLOW 100 nmm | |
0042 808- 75260 10.000 m | 11. 00000 110. 00 11. 00000 110. 00| 12. 00000 120. 00

|

I

I

I

I

|

TRANSVERSE MARKI NGS, THERVOPLASTI C, | |
SOLID, WH TE, CROSSHATCH LINE, 300 mm | | |

I

I

I

I

I

|

I

I

0043 808- 75297 7.000 m | 22. 00000 154. 00 22. 00000 154. 00| 24. 00000 168. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LINE, 600nm | |
0044 808- 75300 40.000 m | 5. 50000 220.00 5. 50000 220. 00| 6. 00000 240. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
CROSSWALK LI NE, 150nm | |
0045 808- 75350 1.000 EACH 275. 00000 275. 00 275. 00000 275. 00| 300. 00000 300. 00
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD ( SCHOOL) | |
0046 808- 75996 1515. 000 EACH| 3.00000 4545 00| 3.50000 5302. 50| 4. 00000 6060. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | [
REMOVE | | |
0047 808- 75998 1515. 000 EACH| 19. 08000 28906. 20| 23. 00000 34845. 00| 24. 00000 36360. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 1,228, 923.80| $ 1,266, 720. 10| $ 1,473, 700. 00
------------------------------------------ e e T T T T

CONTRACT TOTALS | $ 1, 228,923. 80| $ 1,266, 720. 10| $ 1,473,700.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PACGE : 361 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 948, 347.50 ROUTE : SR 337
CALL ORDER . 361 CONTRACT ID : RS-24757-A COUNTI ES : WASHI NGTON ORANGE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-2040801
| GOHVANN ASPHALT & CONSTR., |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001  ASPHALT RESURFACE

I
0001 105-06790 10.000 MOS | 1200. 00000 12000. 00|

|

FIELD OFFICE, 27.9 n2 | [ |
0002 105- 06845 LUMP| 4000. 00000 4000. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  73609. 41000 73609. 41 |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02241 28.000 m | 125. 00000 3500. 00| |
GUARDRAI L, REMOVE | | |
0005 202- 02278 10.000 m | 45. 00000 450. 00| |
CURB, CONCRETE, REMOVE | [ |
0006 202- 52710 12.000 n2 | 45. 00000 540. 00| |
S| DEWALK, CONCRETE, REMOVE | | |
0007 202- 60820 1890.000 n2 | 4. 25000 8032. 50| [
SURFACE M LLING ASPHALT | | |
0008 202- 98488 1.000 EACH 215. 00000 215. 00| |
Pl PE END SECTI ON, REMOVE | | |
0009 203- 02080 20.000 km | 400. 00000 8000. 00| [
LI NEAR GRADI NG | [ |
0010 203-91878 20.000 m | 100. 00000 2000. 00| |
LI NEAR DI TCH GRADI NG | | |
0011 211- 02060 100.000 n8 | 35. 00000 3500. 00| |
B BORROW FOR STRUCTURE BACKFI LL | [ |
0012 303- 04095 2900.000 My | 16. 00000 46400. 00| |
COVPACTED AGGREGATE FOR SHOULDER 0, 73 | | |
0013 305- 05204 1000.000 My | 100. 00000 100000. 00| |
HVA FOR PATCHI NG | [ |
0014 305- 05731 12000.000 My | 35. 00000 420000. 00| |
W DENI NG W TH QT/ QA HVA | | |
0015 401- 05457 13350.000 My | 36. 00000 480600. 00| |
QC/ QA HVA SURFACE 12.5 mm MAI NLI NE | | |
0016 402- 05495 2500.000 My | 38. 00000 95000. 00| |
HVA WEDGE AND LEVEL | | |
0017 405- 05517 37.000 My | 290. 00000 10730. 00| |
ASPHALT FOR PRI ME COAT | | |
0018 406- 05520 42.000 My | 185. 00000 7770. 00| |
ASPHALT FOR TACK COAT | | |
0019 601-01128 4.000 EACH 970. 00000 3880. 00| |
GUARDRAI L TRANSI TI ON TYPE WGB | | [
0020 601- 94689 4.000 EACH 3177. 00000 12708. 00| |
|

GUARDRAI L END TREATMENT, GS | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
PAGE : 361 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 948, 347.50 ROUTE : SR 337
CALL ORDER . 361 CONTRACT ID : RS-24757-A COUNTI ES : WASHI NGTON ORANGE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | |
| GOHMANN ASPHALT & CONSTR., || |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0021 601-99105 185.000 m | 32. 00000 5920. 00| |
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0022 604- 06070 12.000 n2 | 150. 00000 1800. 00| |
S| DEWALK, CONCRETE | [ [
0023 605-06120 10.000 m | 200. 00000 2000. 00| |
CURB, CONCRETE | | [
0024 610- 05527 1700.000 My | 40. 00000 68000. 00| |
HVA FOR APPROACHES | [ [
0025 616- 02320 10.000 n2 | 20. 00000 200. 00| |
GEOTEXTI LES | [ [
0026 616- 06405 9.000 M | 270. 00000 2430. 00| |
R PRAP, REVETNMENT | [ |
0027 621-01004 1.000 EACH 625. 00000 625. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0028 621- 06559 1000. 000 n2 | 1. 15000 1150. 00| |
MULCHED SEEDI NG R | [ |
0029 621-06574 100.000 n2 | 6. 35000 635. 00| |
SODDI NG | | |
0030 715-05757 6.100 m | 250. 00000 1525. 00| |
Pl PE EXTENSI ON, Cl RCULAR, 900 nm | | |
0031 715-46010 1.000 EACH 1000. 00000 1000. 00| |
PI PE END SECTI ON, 450 mm | | |
0032 720- 44000 9. 000 EACH 225. 00000 2025. 00| |
CASTI NG ADJUST TO GRADE | | |
0033 801- 06203 2020.000 m | 1. 00000 2020. 00| |
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0034 801- 06207 2020.000 m | 2. 25000 4545, 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | |
0035 801- 06640 50. 000 EACH| 85. 00000 4250. 00| |
CONSTRUCTI ON SIGN, A | | |
0036 801-06775 LUWP| 51000. 00000 51000. 00| |
MAI NTAI NI NG TRAFFI C | | [
0037 805- 02503 90.000 m | 3. 00000 270. 00| |
CABLE, ROADWAY LOCP, 1C 14GA. | | [
0038 805- 78795 30.000 m | 51. 00000 1530. 00| |
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0039 808-06712 2270.000 m | 0. 17000 385. 90| |
LINE, PAINT, BROKEN, YELLON 100 nm | | |
0040 808-06713 40260.000 m | 0. 17000 6844. 20| |
|

LINE, PAINT, SCLID, WHITE, 100 mm



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
PAGE : 361 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 948, 347. 50 ROUTE : SR 337
CALL ORDER : 361 CONTRACT ID : RS-24757-A COUNTI ES : WASH NGTON ORANGE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (4) 35-2040801 |
| GOHVANN ASPHALT & CONSTR., || |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ g
0041 808- 06714 27310.000 m | 0. 17000 4642. 70|
LINE, PAINT, SOLID, YELLON 100 nm | |
0042 808- 75260 10.000 m | 33. 58000 335. 80| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLI D, WHI TE, CROSSHATCH LINE, 300 nm | | [
0043 808- 75297 7.000 m | 38. 07000 266. 49| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600nm | | |
0044 808- 75300 40.000 m | 29. 97000 1198. 80| [
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LI NE, 150mm | | |
0045 808- 75350 1.000 EACH 500. 00000 500. 00| |
PAVEMENT MESSAGE MARKI NGS, [ | I
THERMOPLASTI C, WORD ( SCHOOL) | | |
0046 808- 75996 1515. 000 EACH| 4. 00000 6060. 00| |
SNOWPLOMABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0047 808- 75998 1515.000 EACH 19. 08000 28906. 20|
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 1,493, 000. 00|
__________________________________________ g

CONTRACT TOTALS

I $ 1,493, 000. 00| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PAGE : 371 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 569, 241. 16 ROUTE : NSR 62
CALL ORDER . 371 CONTRACT I D : RS-24759-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 45 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 0121012
SET- AS| DE :

VENDOR RANKI NG :

REI NFORCED CONCRETE BRI DGE APPROACH,
275 nm |

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1  35-2072438 TD & O LLC $ 431, 414. 10 100. 0000%
2 35-1139301 E & B PAVING | NC $ 530, 754. 05 123. 0265%
3 35-0999231 HUNT PAVI NG COVPANY, | NC. $ 547, 160. 47 126. 8295%
4 35-0626844 RUDCLPH, J.H & CO $ 552, 238. 78 128. 0066%
5  35-1878024 RAGLE, | NC. $ 555, 500. 30 128. 7626%
6  35-2040801 GCHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 623, 585. 00 144. 5444%
| (1) 35-2072438 | (2) 35-1139301 | (3) 35-0999231
| TD & O LLC |E & B PAVING |NC. | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o mm m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e em e aaa oo
SECTI ON 0001  PAVEMENT REHABI LI TATI ON
I I I
0001 105- 06790 3.000 M6 | 800. 00000 2400. 00| 2400. 00000 7200. 00| 1206. 98000 3620. 94
FI ELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUMP| 1000. 00000 1000. 00| 6000. 00000 6000. 00| 3937. 50000 3937. 50
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  19375. 00000 19375.00|  26500. 00000 26500.00|  27000. 00000 27000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 140.000 n2 | 50. 00000 7000. 00| 37. 20000 5208. 00| 22. 84000 3197. 60
PAVEMENT, REMOVE | | |
0005 305- 01272 70.000 m | 25. 00000 1750. 00| 4. 67000 326. 90| 20. 66000 1446. 20
ROUT, CLEAN, AND SEAL TRANSVERSE AND | | |
LONG TUDI NAL CRACKS | | |
0006 305- 05204 502.000 My | 75. 00000 37650. 00| 146. 85000 73718. 70| 139. 16000 69858. 32
HVA FOR PATCHI NG | |
0007 305- 93341 22130.000 m | 4. 00000 88520. 00| 4. 67000 103347. 10| 5. 00000 110650. 00
SAW CLEAN AND SEAL LONG TUDI NAL JO NTS | | |
0008 305- 93342 16875.000 m | 4. 00000 67500. 00| 4. 67000 78806. 25| 5. 00000 84375. 00
SAW CLEAN AND SEAL TRANSVERSE JOINTS | | |
0009 501- 05290 1816.000 kg | 1. 00000 1816. 00| 9. 60000 17433. 60| 1. 53000 2778. 48
REl NFORCI NG STEEL, PAVEMENT | |
0010 501- 05310 22.000 m | 275. 00000 6050. 00| 600. 00000 13200. 00| 491. 59000 10814. 98
TERM NAL JOI NT | | |
0011 506- 06333 1088.000 n2 | 120. 00000 130560. 00| 112. 00000 121856. 00| 115. 23000 125370. 24
PCCP PATCH NG FULL DEPTH | | |
0012 610- 06258 140.000 n2 | 90. 00000 12600. 00| 73. 55000 10297. 00| 89. 23000 12492. 20
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PAGE : 371 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 569, 241. 16 ROUTE : NSR 62
CALL ORDER . 371 CONTRACT I D : RS-24759-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2072438 | (2) 35-1139301 | (3) 35-0999231
| TD & O LLC | E & B PAVING | NC. | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 801- 04627 45.000 DAY | 250. 00000 11250. 00| 500. 00000 22500. 00| 335. 65000 15104. 25
WATCHVAN | | |
0014 801- 06207 3000.000 m | 3. 30000 9900. 00| 3. 00000 9000. 00| 2. 00000 6000. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0015 801- 06640 26. 000 EACH 55. 00000 1430. 00| 50. 00000 1300. 00| 52. 50000 1365. 00
CONSTRUCTI ON SI GN, A | | |
0016 801-06710 120. 000 DAY | 16. 50000 1980. 00| 15. 00000 1800. 00| 17. 25000 2070. 00
FLASH NG ARROW S| GN | | |
0017 801-06775 LUWP| 20000. 00000 20000. 00| 23600. 00000 23600. 00| 57761. 66000 57761. 66
MAI NTAI NI NG TRAFFI C | | |
0018 801-96916 270.000 m | 6. 05000 1633. 50| 5. 50000 1485. 00| 5. 78000 1560. 60
TEMPORARY PAVEMENT MARKING |, WHITE, | | |
200 mMm | | |
0019 805- 02503 30.000 m | 0. 92000 27. 60| 1. 25000 37. 50| 2. 37000 71.10
CABLE, ROADWAY LOCOP, 1C 14GA. | | [
0020 805- 78795 10.000 m | 25. 00000 250. 00| 32. 80000 328. 00| 46. 62000 466. 20
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0021 808-06711 4400.000 m | 0. 33000 1452. 00| 0. 30000 1320. 00| 0. 32000 1408. 00
LI NE, PAINT, BROKEN, VWH TE, 100 mm | | |
0022 808-06713 100.000 m | 0. 33000 33. 00| 0. 30000 30. 00| 0. 32000 32.00
LINE, PAINT, SOLID, WH TE, 100 mm | | [
0023 808-06714 100.000 m | 0. 33000 33. 00| 0. 30000 30. 00| 0. 32000 32.00
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0024 808-06716 4200.000 m | 1. 27000 5334. 00| 1. 15000 4830. 00| 1. 21000 5082. 00
LI NE, REMOVE | | |
0025 808- 75297 20.000 m | 27.50000 550. 00| 25. 00000 500. 00| 26. 25000 525. 00
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600nmm | | |
0026 808- 75996 20. 000 EACH 66. 00000 1320. 00| 5. 00000 100. 00| 7.06000 141. 20
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
SECTI ON TOTALS | $ 431, 414. 10| $ 530, 754. 05] $ 547, 160. 47
------------------------------------------ e o e e m e e e e e et e e e e et e e o e e e o e e e e e e m e e e e e e e e e eemeeeeoaoo-

CONTRACT TOTALS [ $ 431, 414. 10| $ 530, 754. 05| $ 547, 160. 47




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

10/ 24/
371 -3

00

TEMPORARY PAVEMENT MARKING |, WA TE,
200 nm |

ENG NEER S ESTIMATE: $ 569, 241. 16 ROUTE : NSR 62
CALL ORDER : 371 CONTRACT 1D : RS-24759-A COUNTI ES : VANDERBURGH
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (4) 35-0626844 | (5) 35-1878024 | (6) 35-2040801
| RUDOLPH, J.H. & CO | RAGLE, |NC. | GOHVANN ASPHALT & CONSTR., |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ R N
SECTI ON 0001  PAVEMENT REHABI LI TATI ON
I I I
0001 105- 06790 3.000 M | 1580. 00000 4740. 00| 1000. 00000 3000. 00| 2000. 00000 6000. 00
FI ELD OFFI CE, 27.9 n2 | [
0002 105- 06845 LUWP| 2930. 00000 2930. 00| 3500. 00000 3500. 00| 6500. 00000 6500. 00
CONSTRUCTI ON ENGl NEERI NG | |
0003 110- 01001 LUMP|  27500. 00000 27500.00]  28200. 00000 28200.00]  30000. 00000 30000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 140.000 n2 | 24. 30000 3402. 00| 30. 00000 4200. 00| 50. 00000 7000. 00
PAVEMENT, REMOVE | | |
0005 305-01272 70.000 m | 10. 80000 756. 00| 24. 00000 1680. 00| 20. 50000 1435. 00
ROUT, CLEAN, AND SEAL TRANSVERSE AND | |
LONG TUDI NAL CRACKS | |
0006 305- 05204 502.000 My | 110. 00000 55220. 00| 120. 00000 60240. 00| 150. 00000 75300. 00
HVA FOR PATCHI NG | | |
0007 305- 93341 22130.000 m | 5. 20000 115076. 00| 5. 50000 121715. 00| 5. 00000 110650. 00
SAW CLEAN AND SEAL LONG TUDI NAL JO NTS | | |
0008 305- 93342 16875.000 m | 5. 20000 87750. 00| 5. 50000 92812. 50| 5. 00000 84375. 00
SAW CLEAN AND SEAL TRANSVERSE JO NTS | | |
0009 501- 05290 1816.000 kg | 2. 28000 4140. 48| 1. 75000 3178. 00| 3. 00000 5448. 00
REI NFORCI NG STEEL, PAVEMENT | |
0010 501- 05310 22.000 m | 126. 00000 2772. 00| 250. 00000 5500. 00| 600. 00000 13200. 00
TERM NAL JO NT | | |
0011 506- 06333 1088.000 n2 | 148. 00000 161024. 00| 136. 00000 147968. 00| 180. 00000 195840. 00
PCCP PATCHI NG, FULL DEPTH | | |
0012 610- 06258 140.000 n2 | 86. 50000 12110. 00| 60. 00000 8400. 00| 80. 00000 11200. 00
REl NFORCED CONCRETE BRI DGE APPROACH, | |
275 mm | | |
0013 801- 04627 45.000 DAY | 660. 00000 29700. 00| 300. 00000 13500. 00| 433. 00000 19485. 00
VATCHVAN | | |
0014 801- 06207 3000.000 m | 3. 28000 9840. 00| 3. 00000 9000. 00| 3. 50000 10500. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | | |
0015 801- 06640 26.000 EACH 82. 00000 2132. 00| 50. 00000 1300. 00| 55. 00000 1430. 00
CONSTRUCTI ON SIGN, A | | |
0016 801- 06710 120.000 DAY | 17. 50000 2100. 00| 20. 00000 2400. 00| 16. 00000 1920. 00
FLASHI NG ARROW S| GN | | |
0017 801-06775 LUMP|  13000. 00000 13000. 00|  40000. 00000 40000. 00|  32000. 00000 32000. 00
MAI NTAI NI NG TRAFFI C | | |
0018 801- 96916 270.000 m | 6. 56000 1771. 20| 5. 50000 1485. 00| 6. 00000 1620. 00
I I
I |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
PAGE : 371 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 569, 241. 16 ROUTE : NSR 62
CALL ORDER . 371 CONTRACT I D : RS-24759-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-0626844 | (5) 35-1878024 | (6) 35-2040801
| RUDOLPH, J.H. & 0O | RAGLE, |NC. | GOHVANN ASPHALT & CONSTR., |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0019 805- 02503 30.000 m | 2. 47000 74. 10| 2. 26000 67. 80| 2. 40000 72.00
CABLE, ROADWAY LOOP, 1C 14GA. | | |
0020 805- 78795 10.000 m | 48. 50000 485. 00| 44. 40000 444. 00| 45, 00000 450. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0021 808-06711 4400.000 m | 1. 01000 4444. 00| 0. 30000 1320. 00| 0. 40000 1760. 00
LI NE, PAI NT, BROKEN, VWH TE, 100 mm | | |
0022 808-06713 100.000 m | 1. 01000 101. 00| 0. 30000 30. 00| 0. 40000 40. 00
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0023 808-06714 100.000 m | 1. 01000 101. 00| 0. 30000 30. 00| 0. 40000 40. 00
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0024 808-06716 4200.000 m | 2. 19000 9198. 00| 1. 15000 4830. 00| 1. 50000 6300. 00
LI NE, REMOVE | | [
0025 808- 75297 20.000 m | 39. 00000 780. 00| 25. 00000 500. 00| 26. 00000 520. 00
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | | |
0026 808- 75996 20. 000 EACH 54. 60000 1092. 00| 10. 00000 200. 00| 25. 00000 500. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
SECTI ON TOTALS | $ 552, 238. 78| $ 555, 500. 30| $ 623, 585. 00
__________________________________________ o
CONTRACT TOTALS | $ 552, 238. 78| $ 555, 500. 30| $ 623, 585. 00




ENG NEER S ESTI MATE: NONE BELOW
CALL ORDER . 381
LETTI NG DATE : 10/17/00 10:00 AM
CONTRACT DESCRI PTI ON :

SET- AS| DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PAGE : 381 -1
TABULATI ON CF BI DS

ROUTE : 62
CONTRACT ID : RS- 24760- A COUNTI ES : POSEY
DISTRICT  : VINCENNES DI STRI CT
CONTRACT TIME : 110 WORK DAYS
URBAN PRQJECT( S)
TOTAL % OVER

RANK VENDOR NO. / NAME
1 35-0626844 RUDCLPH, J.H & CO
2 35-1139301 E & B PAVING | NC
3
4  35-1917625 M LESTONE CONTRACTCRS, L. P.

3, 337, 535. 00 100. 0000%
3,475, 375. 08 104. 1299%

$
$

35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 3,878,800.00 116. 2175%
$

4, 065, 667. 50 121. 8164%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PAGE : 391 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 203, 865. 48 ROUTE : 62
CALL ORDER . 391 CONTRACT I D : RS-24926-A COUNTI ES : PERRY SPENCER
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 110 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 5462004
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-0626844 RUDCLPH, J.H & CO $ 913, 807. 06 100. 0000%
2 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 956, 300. 00 104. 6500%
3 35-0248940 CORYDON STONE & ASPHALT $ 982, 825. 56 107. 5528%
4  35-1139301 E & B PAVING |NC $ 1,239, 502.16 135. 6415%
| (1) 35-0626844 | (2) 35-2040801 | (3) 35-0248940
| RUDOLPH, J.H & CO | GOHVANN ASPHALT & CONSTR., || CORYDON STONE & ASPHALT
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105- 06790 8.000 M6 | 265. 00000 2120. 00| 1300. 00000 10400. 00| 1000. 00000 8000. 00
FI ELD OFFI CE, 27.9 n2 | | [
0002 110-01001 LUMP|  45000. 00000 45000. 00|  46000. 00000 46000. 00|  49000. 00000 49000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0003 202- 60820 173200.000 n2 | 0. 14000 24248. 00| 0. 17000 29444. 00| 0. 20000 34640. 00
SURFACE M LLI NG ASPHALT | | |
0004 203- 02000 12.000 n8 | 25. 00000 300. 00| 75. 00000 900. 00| 26. 00000 312. 00
EXCAVATI ON,  COMVON | | |
0005 205- 02229 30.000 m | 5. 00000 150. 00| 10. 00000 300. 00| 30. 00000 900. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
STRAW BALE DI TCH CHECK | |
0006 211- 02060 200.000 n8 | 31. 00000 6200. 00| 30. 00000 6000. 00| 33. 00000 6600. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0007 303- 60905 1670.000 My | 8. 80000 14696. 00| 13. 00000 21710. 00| 17. 00000 28390. 00
COVPACTED AGGREGATE FOR SHOULDERS, 0 | | |
0008 305- 05204 850.000 My | 76. 00000 64600. 00| 105. 00000 89250. 00| 110. 00000 93500. 00
HVA FOR PATCHI NG | |
0009 401- 05456 15000. 000 My | 33. 25000 498750. 00| 34. 00000 510000. 00| 35. 00000 525000. 00
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | |
0010 402- 05495 1500. 000 My | 33. 25000 49875. 00| 34. 00000 51000. 00| 35. 00000 52500. 00
HVA WEDGE AND LEVEL | | |
0011 405- 05517 100.000 My | 254. 00000 25400. 00| 275. 00000 27500. 00| 250. 00000 25000. 00
ASPHALT FOR PRI ME COAT | |
0012 406- 05520 54.000 My | 180. 00000 9720. 00| 200. 00000 10800. 00| 150. 00000 8100. 00
ASPHALT FOR TACK COAT [ | |
0013 610- 05527 550.000 My | 33. 25000 18287. 50| 34. 00000 18700. 00| 45. 00000 24750. 00

HVA FOR APPROACHES | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PAGE : 391 -2
TABULATI ON CF BI DS

TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STOP LINE, 600mm |

ENG NEER S ESTI MATE: $ 1, 203, 865. 48 ROUTE : 62
CALL CRDER : 391 CONTRACT 1D : RS-24926-A COUNTI ES : PERRY SPENCER
LETTI NG DATE : 10/17/00 10:00 AM Dl STRI CT © VI NCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0626844 | (2) 35-2040801 | (3) 35-0248940
| RUDOLPH, J.H & CO | GOHVANN ASPHALT & CONSTR., || CORYDON STONE & ASPHALT
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I L T I e
0014 616- 06405 300.000 My | 57. 50000 17250. 00| 34. 00000 10200. 00| 20. 00000 6000. 00
Rl PRAP, REVETMENT | | |
0015 621-01004 1.000 EACH 525. 00000 525. 00| 660. 00000 660. 00| 700. 00000 700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ |
SEEDI NG | | |
0016 621- 06559 100.000 n2 | 3. 15000 315. 00| 5. 25000 525, 00| 5. 00000 500. 00
MULCHED SEEDI NG, R | | |
0017 715-05121 42,000 m | 280. 00000 11760. 00| 260. 00000 10920. 00| 185. 00000 7770. 00
PIPE, TYPE 1, C RCULAR 450 mm | | |
0018 715-05123 18.000 m | 205. 00000 3690. 00| 260. 00000 4680. 00| 290. 00000 5220. 00
PIPE, TYPE 1, C RCULAR 600 mm | | |
0019 715- 05595 6.100 m | 95. 00000 579. 50| 260. 00000 1586. 00| 95. 00000 579. 50
Pl PE EXTENSI ON, Cl RCULAR, 375 nm [ | |
0020 715-05596 9.000 m | 115. 00000 1035. 00| 260. 00000 2340. 00| 115. 00000 1035. 00
Pl PE EXTENSI ON, Cl RCULAR, 450 nm | | |
0021 715-05597 4,000 m | 160. 00000 640. 00| 280. 00000 1120. 00| 160. 00000 640. 00
Pl PE EXTENSI ON, CI RCULAR, 600 nm | | |
0022 715-46010 12.000 EACH 215. 00000 2580. 00| 290. 00000 3480. 00| 220. 00000 2640. 00
Pl PE END SECTI ON, 450 nm | | |
0023 715- 46020 3.000 EACH 300. 00000 900. 00| 350. 00000 1050. 00| 310. 00000 930. 00
Pl PE END SECTI ON, 600 nm | | |
0024 801- 06203 2350.000 m | 4. 00000 9400. 00| 0. 90000 2115. 00| 0. 75000 1762. 50
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0025 801- 06207 2350.000 m | 4. 65000 10927. 50| 2..80000 6580. 00| 3. 00000 7050. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0026 801- 06605 4.000 EACH 1. 00000 4. 00| 85. 00000 340. 00| 100. 00000 400. 00
BARRI CADE, |I1A [ |
0027 801- 06625 45,000 EACH 1. 00000 45, 00| 59. 00000 2655. 00| 70. 00000 3150. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0028 801- 06640 61.000 EACH 100. 00000 6100. 00| 95. 00000 5795. 00| 70. 00000 4270. 00
CONSTRUCTI ON SIGN, A | |
0029 801-06775 LUWP| 30000. 00000 30000. 00| 20640. 44000 20640. 44| 30000. 00000 30000. 00
MAI NTAI NI NG TRAFFI C | [ |
0030 808-06712 1894.000 m | 0. 14000 265. 16| 0. 14000 265. 16| 0. 14000 265. 16
LI NE, PAINT, BROKEN, YELLOW 100 nm | | |
0031 808- 06713 47280.000 m | 0. 14000 6619. 20| 0. 14000 6619. 20| 0. 14000 6619. 20
LINE, PAINT, SOLID, WH TE, 100 mm | | |
0032 808- 06714 35580.000 m | 0. 14000 4981. 20| 0. 14000 4981. 20| 0. 14000 4981. 20
LINE, PAINT, SOLID, YELLON 100 mm | | |
0033 808- 75297 13.000 m | 38. 00000 494. 00| 38. 00000 494, 00| 17. 00000 221.00
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PAGE : 391 -3

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 203, 865. 48 ROUTE : 62
CALL ORDER . 391 CONTRACT I D : RS-24926-A COUNTI ES : PERRY SPENCER
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0626844 | (2) 35-2040801 | (3) 35-0248940
| RUDOLPH, J.H & CO | GOHVANN ASPHALT & CONSTR., || CORYDON STONE & ASPHALT
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0034 808- 75996 1800. 000 EACH 3. 25000 5850. 00| 3. 75000 6750. 00| 3. 00000 5400. 00
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0035 808- 75998 1800. 000 EACH| 22. 50000 40500. 00| 22. 50000 40500. 00| 20. 00000 36000. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 913, 807. 06| $ 956, 300. 00| $ 982, 825. 56
------------------------------------------ 6

CONTRACT TOTALS [ $ 913, 807. 06| $ 956, 300. 00| $ 982, 825. 56




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PACGE : 391 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 203, 865. 48 ROUTE : 62
CALL ORDER . 391 CONTRACT I D : RS-24926-A COUNTI ES : PERRY SPENCER
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-1139301 | |
|E & B PAVING | NC. | |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001  ASPHALT RESURFACE

I
0001 105-06790 8.000 MOS | 1800. 00000 14400. 00|

FIELD OFFICE, 27.9 n2 | [
0002 110- 01001 LUMP|  60000. 00000 60000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0003 202- 60820 173200. 000 n2 | 0. 45000 77940. 00|
SURFACE M LLING ASPHALT | |
0004 203- 02000 12.000 n8 | 51. 00000 612. 00|
EXCAVATI ON,  COVMON | |
0005 205- 02229 30.000 m | 15. 00000 450. 00|

TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | |
STRAW BALE DI TCH CHECK | |

I

I

I

|

I

|

I

|

I

|

|

0006 211- 02060 200.000 n8 | 25. 00000 5000. 00| |
B BORROW FOR STRUCTURE BACKFI LL | [ |
0007 303- 60905 1670.000 My | 20. 00000 33400. 00| |
COVPACTED AGGREGATE FOR SHOULDERS, 0 | | |
0008 305- 05204 850.000 My | 135. 00000 114750. 00| |
HVA FOR PATCHI NG | [ |
0009 401- 05456 15000. 000 My | 41. 50000 622500. 00| |
QU QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0010 402- 05495 1500.000 My | 50. 00000 75000. 00| |
HVA VEDGE AND LEVEL | | |
0011 405- 05517 100.000 My | 300. 00000 30000. 00| |
ASPHALT FOR PRI ME COAT | | |
0012 406- 05520 54.000 My | 215. 00000 11610. 00| |
ASPHALT FOR TACK COAT | | |
0013 610- 05527 550.000 My | 55. 00000 30250. 00| |
HVA FOR APPROACHES | | |
0014 616- 06405 300.000 My | 23. 50000 7050. 00| |
Rl PRAP, REVETMENT | [ |
0015 621- 01004 1.000 EACH 660. 00000 660. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0016 621- 06559 100.000 n2 | 5. 25000 525. 00| |
MULCHED SEEDI NG, R | | |
0017 715- 05121 42.000 m | 385. 00000 16170. 00| |
PIPE, TYPE 1, C ROULAR 450 nm | | |
0018 715- 05123 18.000 m | 408. 00000 7344. 00| [
PIPE, TYPE 1, CROULAR 600 mm [ [ |
0019 715- 05595 6.100 m | 706. 00000 4306. 60| [
I |

PI PE EXTENSI ON, Cl RCULAR, 375 nm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 10/ 24/00
PAGE : 391 -5

ENG NEER S ESTI MATE: $ 1, 203, 865. 48 ROUTE : 62
CALL ORDER : 391 CONTRACT 1D : RS-24926-A COUNTI ES : PERRY SPENCER
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT VI NCENNES DI STRI CT

SET- ASI DE :
| (4) 35-1139301 | |
| E & B PAVING | NC. | |

LINE NO/ | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT

0020 715- 05596 9.000 m | 950. 00000 8550. 00| |

Pl PE EXTENSI ON, Cl RCULAR, 450 mm | | |
0021 715- 05597 4.000 m | 1275. 00000 5100. 00| |
Pl PE EXTENSI ON, Cl RCULAR, 600 mm | | |
0022 715- 46010 12.000 EACH 375. 00000 4500. 00| |
Pl PE END SECTI ON, 450 nm | | |
0023 715- 46020 3.000 EACH| 505. 00000 1515. 00| |
Pl PE END SECTI ON, 600 nm | | |
0024 801- 06203 2350.000 m | 3. 90000 9165. 00| |
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0025 801- 06207 2350.000 m | 3.30000 7755. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | | |
0026 801- 06605 4.000 EACH 85. 00000 340. 00| [
BARRI CADE, [I1A | | |
0027 801- 06625 45.000 EACH| 59. 00000 2655. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0028 801- 06640 61.000 EACH 95. 00000 5795. 00| |
CONSTRUCTI ON SI GN, A | | |
0029 801- 06775 LUMP|  23000. 00000 23000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0030 808-06712 1894.000 m | 0. 14000 265. 16| |
LI NE, PAINT, BROKEN, YELLOW 100 mm | | |
0031 808- 06713 47280.000 m | 0. 14000 6619. 20| |
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0032 808- 06714 35580.000 m | 0. 14000 4981. 20| |
LINE, PAINT, SOLID, YELLON 100 nm | | |
0033 808- 75297 13.000 m | 38. 00000 494. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600nm | | [
0034 808- 75996 1800. 000 EACH 3. 25000 5850. 00| |
SNOWPLOMABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0035 808- 75998 1800. 000 EACH| 22. 75000 40950. 00| |
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 1,239,502 16| |
CONTRACT TOTALS | $ 1,239,502 16| [







